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COUNTY GOVERNMENT OF NYERI
DEPARTMENT OF INFRASTRUCTURE DEVELOPMENT

TENDER DOCUMENTS

Supplied as part of the Contract for the: UPGRADING OF WANJITHI GITHUNGURI ROAD

Issued by: -

County Works Officer,

Ministry of Lands and Infrastructure,
P O Box 372 - 10100

NYERI COUNTY

The contract for the above mentioned works entered into this ..... dayof ...l 2016 by the undersigned refers
to these Tender Documents and the Ministry of Public Works General Specification dated March, 1976 (together with any
amendments issued thereto) shall be read and construed as part of the said contract.

CONTRACTOR CLIENT

Date: ..o Date: ..o



SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Tender Documents and should he find any missing
or in duplicate or figures indistinct he must inform the County Works Officer, Lands and Infrastructure, Nyeri County, at
once and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason whatsoever, he must
inform the County Works Officer, Ministry of Lands and Infrastructure, Nyeri County, in order that the correct meaning may
be decided before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor's Tender due to mistakes in the
Specification, which should have been rectified in the manner, described above.

SIGNATURE PAGE AND NOTES

INTRODUCTION

1.1 This standard tender document for procurement of works has been prepared for use by procuring
entities in Kenya in the procurement of works (i.e. Buildings and associated Civil Engineering
Works).

1.2 The following guidelines should be observed when using the document:-

(@) Specific details should be furnished in the Invitation to tender and in the special conditions
of contract (where applicable). The tender document issued to tenderers should not have
blank spaces or options.

(b) The instructions to tenderers and the General Conditions of Contract should remain
unchanged. Any necessary amendments to these parts should be made through Appendix to
instructions to tenderers and special conditions of contract respectively.



1.3
(b) Information contained in the invitation to tender shall conform to the data and information
in the tender documents to enable prospective tenderers to decide whether or not to participate in
the tender and shall indicate any important tender requirements

(c) The invitation to tender shall be as an advertisement in accordance with the regulations or
a letter of invitation addressed to tenderers who have been prequalified following a request for
prequalification.

1.4 The cover of the document shall be modified to include:-
I. Tender number.

II. Tender name.
[II. Name of procuring entity.



SECTION I

INVITATION FOR TENDERS

Tender reference No. (as per tender document)

Tender Name (as per tender document)

1.1

1.2

1.3

1.4

1.5

1.6

The County Government of Nyeri invites sealed tenders for the installation of culverts-kabaru ward

Interested eligible candidates may obtain further information and inspect tender documents (and
additional copies) at the procurement office 15T floor ,Governor’s building) during normal working
hours.

A complete set of tender documents may be obtained by interested candidates upon payment of a
non-refundable fee of (1000/=) in cash or Bankers Cheque payable to the County secretary P.o
Box 1112 Nyeri. But those who will download from the county website (www.nyeri.go.ke)will be
free of charge.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain
valid for (90) days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes marked with Tender
name and reference number and deposited in the Tender Box at Governor’s building 15T floor or
to be addressed to (the county secretary P.O box 1112 Nyeri) so as to be received on or before (23-
08-2016 at 11:00am).

Tenders will be opened immediately thereafter in the presence of the candidates or their
representatives who choose to attend at (the county town hall)



http://www.nyeri.go.ke)will/

For (Accounting Officer/ Procuring Entity)




SECTION II

INSTRUCTIONS TO TENDERERS
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INSTRUCTIONS TO TENDERERS.

General/Eligibility /Qualifications/Joint venture/Cost of tendering

1.1

1.2

1.3

1.4

1.5

The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The successful tenderer will be expected to
complete the Works by the Intended Completion Date specified in the tender documents.

All tenderers shall provide the Qualification Information, a statement that the tenderer (including
all members of a joint venture and subcontractors) is not associated, or has not been associated
in the past, directly or indirectly, with the Consultant or any other entity that has prepared the
design, specifications, and other documents for the project or being proposed as Project Manager
for the Contract. A firm that has been engaged by the Employer to provide consulting services for
the preparation or supervision of the Works, and any of its affiliates, shall not be eligible to
tender.

All tenderers shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including drawings and charts, as
necessary.

In the event that pre-qualification of potential tenderers has been undertaken, only tenders from
pre-qualified tenderers will be considered for award of Contract. These qualified tenderers should
submit with their tenders any information updating their original pre-qualification applications
or, alternatively, confirm in their tenders that the originally submitted pre-qualification
information remains essentially correct as of the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all tenderers shall include the
following information and documents with their tenders , unless otherwise stated:

(@) copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory of the tender to
commit the tenderer:



1.6

(b) total monetary value of construction work performed for each of the last five years:
(c) experience in works of a similar nature and size for each of the last five years, and details of
work under way or contractually committed; and names and addresses of clients who may

be contacted for further information on these contracts;

(d) major items of construction equipment proposed to carry out the Contract and an
undertaking that they will be available for the Contract.

(e) qualifications and experience of key site management and technical personnel proposed for
the Contract and an undertaking that they shall be available for the Contract.

) reports on the financial standing of the tenderer, such as profit and loss statements and
auditor’s reports for the past five years;

(g) evidence of adequacy of working capital for this Contract (access to line(s) of credit and
availability of other financial resources);

(h)  authority to seek references from the tenderer’s bankers;

(i) information regarding any litigation, current or during the last five years, in which the
tenderer is involved, the parties concerned and disputed amount; and

(4) proposals for subcontracting components of the Works amounting to more than 10 percent
of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall comply with the
following requirements, unless otherwise stated:

(a) the tender shall include all the information listed in
clause 1.5 above for each joint venture partner;

(b) the tender shall be signed so as to be legally binding on



1.7

all partners;

(c) all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the
Contract terms;

(d) one of the partners will be nominated as being in charge,
authorised to incur liabilities, and receive instructions
for and on behalf of all partners of the joint venture; and

(e) the execution of the entire Contract, including payment,
shall be done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following minimum qualifying
criteria;

(a) annual volume of construction work of at least 2.5 times the estimated annual cashflow for the
Contract;

(b) experience as main contractor in the construction of at least

(c) two works of a nature and complexity equivalent to the Works over the last 10 years (to comply
with this requirement, works cited should be at least 70 percent complete);

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment listed as
required for the Works;

(e) a Contract manager with at least five years’ experience in works of an equivalent nature and
volume, including no less than three years as Manager; and

(f) liquid assets and/or credit facilities, net of other contractual commitments and exclusive of
any advance payments which may be made under the Contract, of no less than 4 months of
the estimated payment flow under this Contract.



1.8

1.9

1.10

1.11

1.12

1.13

1.14

The figures for each of the partners of a joint venture shall be added together to determine the
tenderer’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e); however, for
a joint venture to qualify, each of its partners must meet at least 25 percent of minimum criteria
1.7 (a), (b) and (e) for an individual tenderer, and the partner in charge at least 40 percent of
those minimum criteria. Failure to comply with this requirement will result in rejection of the
joint venture’s tender. Subcontractors’ experience and resources will not be taken into account
in determining the tenderer’s compliance with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner in a joint venture.
A tenderer who submits or participates in more than one tender (other than as a subcontractor or
in cases of alternatives that have been permitted or requested) will cause all the proposals with
the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and submission of his tender,
and the Employer will in no case be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and examine the
Site of the Works and its surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the Works. The costs of
visiting the Site shall be at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and their relative (spouse
and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.1,000/=

The procuring entity shall allow the tenderer to review the tender document free of charge before
purchase.



The following information shall complement or amend the Provisions of the instructions to tenderers. Wherever there is

a conflict between the provisions of the instructions to tenderers and the provisions of the appendix, the provisions of

the appendix herein shall prevail over those of the instructions to tenderers.

Tenders Evaluation Criteria

A three-stage procedure will be adopted in evaluating the tenders

1. Preliminary evaluation

2. Technical evaluation

3. Financial evaluation

STAGE 1 - PRELIMINARY EVALUATION

Tenderers shall meet the following mandatory requirements to pass the preliminary evaluation. Must provide:-

e Valid copy of certificate of Incorporation/Registration

e Valid copy of Tax Compliance Certificate.

e Valid copy of National Construction Authority (NCA) Registration Certificate (NCA 8 and above)



e Must provide a bid bond of 2% of the bid price which must remain valid for 30 days (after expiry of the tender
validity period in the form a bank guarantee or from an insurance company approved by the Public Procurement
Oversight Authority (PPOA) payable to the County Secretary, Nyeri County Government.

o Copies of audited financial statements for the latest two years (2014 & 2015)signed by the auditors

18

e Original Bank statements for the last one year certified by the respective bank(s)

e Letter from a reputable bank operating in Kenya under license from the Central Bank of Kenya, confirming the
tenderer’s credit worthiness

e Current business permit/license

e Duly filled, signed and stamped Form of Tender

e Duly filled, signed and stamped Confidential Business Questionnaire

e Two copies of tender document (original and copy)

e Must be prequalified bidder for the year 2016-2018

Failure to meet the preliminary mandatory requirements will lead to automatic disqualification

19



Evaluation Criterion % Score %
Number of years in operation 10
a) Less than 1 year 0
b) 1-3 years 2
c) 4-6 years 5
d) 7-10 years 7
e) >10 year 10
Completed road projects of over Kshs. 11 million | 25
(must provide signed certificates of
completion as evidence)
a) 1-3 projects 10
b) 3-5 projects 15
c) > S projects 25
Qualified Technical Staff(provide cvs and
certificates of at least artisan/grade test in | 20
relevant construction courses)
a) 1-3 persons
b) 4-6 persons 10
c) >6 persons 15
20
Management Staff (provide cvs and certificates) | 10
of at least diploma holder in construction or
business related course)
a) 0-1 ? 0
b)>1
Plant, equipment and transport vehiclesowned by | 10

the company (give no, type and capacity of




each and attach proof of ownership) or
attached leasing contracts)

a)l-2
b) 3-5
c) >5

10

Financial Capacity (provide latest two years
financial statements 2014 & 2015and last
one year certified bank statements
a) 0-15 million turnover

b) 15-30 million turnover

c) 30-45 million turnover

d) >45 million turnover

25

10
15
25

TOTAL

100

STAGE 2-TECHNICAL EVALUATION

Only tenders with a technical score of 70% and above

hence quality for financial evaluation.

STAGE 3- FINANCIAL EVALUATION

out of 100% shall be considered technical responsive

Tenders shall be checked for arithmetic errors and compared with the estimated cost of the works. The lowest evaluated

tender to be considered for award must be economically responsive i.e. unit rates in the bill of quantities must

realistically be within market rates and the tender sum be within reasonable range of the estimate.

2.

Tender Documents



2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents listed below and any addenda
issued in accordance with Clause 2.4.

(@) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d)  Appendix to Conditions of Contract

(e) Specifications

H Drawings

(g) Bills of Quantities

(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and Specifications in the tender
documents. Failure to furnish all information required by the tender documents, or submission
of a tender not substantially responsive to the tendering documents in every respect will be at the
tenderer’s risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the letter of
invitation to tender. The Employer will only respond to requests for clarification received earlier
than seven days prior to the deadline for submission of tenders. Copies of the Employer’s
response will be forwarded to all persons issued with tendering documents, including a
description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering documents
by issuing addenda. Any addendum thus issued shall be part of the tendering documents and
shall be communicated in writing or by cable, telex or facsimile to all tenderers. Prospective
tenderers shall acknowledge receipt of each addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum into account in
preparing their tenders, the Employer shall extend, as necessary, the deadline for submission of
tenders, in accordance with Clause 4.2 here below.

Preparation of Tenders



3.1

3.2

3.3

3.4

3.5

3.6

All documents relating to the tender and any correspondence shall be in English language.
The tender submitted by the tenderer shall comprise the following:

(@) These Instructions to Tenderers, Form of Tender, Conditions of Contract, Appendix to
Conditions of Contract and Specifications;

(b)  Tender Security;

(c) Priced Bill of Quantities ;

(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and
H Any other materials required to be completed and submitted by the tenderers.

The tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items for which no rate or price is entered by the tenderer will not be paid for when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. All
duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause relevant to the Contract, as of 30 days prior to the deadline for submission of tenders, shall
be included in the tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment during the
performance of the Contract if provided for in the Appendix to Conditions of Contract and
provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of submission. However in
exceptional circumstances, the Employer may request that the tenderers extend the period of



3.7

3.8

3.9

3.10

3.11

3.12

validity for a specified additional period. The request and the tenderers’ responses shall be made
in writing. A tenderer may refuse the request without forfeiting the Tender Security. A tenderer
agreeing to the request will not be required or permitted to otherwise modify the tender, but will
be required to extend the validity of Tender Security for the period of the extension, and in
compliance with Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the amount and form
specified in the appendix to invitation to tenderers. This shall be in the amount not exceeding 2
percent of the tender price

The format of the Tender Security should be in accordance with the form of Tender Security
included in Section G - Standard forms or any other form acceptable to the Employer . Tender

Security shall be valid for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected. The Tender
Security of a joint venture must define as “Tenderer” all joint venture partners and list them in

» » ”»

the following manner: a joint venture consisting of”............ Y s Z,and “.... .
The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end of the
tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the tenderer has signed
the Contract Agreement and furnished the required Performance Security.

The Tender Security may be forfeited

(@) if the tenderer withdraws the tender after tender opening during the period of tender
validity;

(b) if the tenderer does not accept the correction of the tender price, pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within the specified time limit to



3.13

3.14

3.15

3.16

(i) sign the Agreement, or
(i1) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and Specifications. Alternatives
will not be considered, unless specifically allowed in the invitation to tender. If so allowed,
tenderers wishing to offer technical alternatives to the requirements of the tendering documents
must also submit a tender that complies with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and Specifications. In addition
to submitting the basic tender, the tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations, technical specifications, breakdown of
prices, proposed construction methods and other relevant details. Only the technical
alternatives, if any, of

the lowest evaluated tender conforming to the basic technical requirements shall be considered.

The tenderer shall prepare one original of the documents comprising the tender documents as
described in Clause 3.2 of these Instructions to Tenderers, bound with the volume containing the
Form of Tender,

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of the tender, in
the number specified in the invitation to tender, and clearly marked as “COPIES”. In the event of
discrepancy between them, the original shall prevail.

The original and all copies of the tender shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorised to sign on behalf of the tenderer, pursuant to
Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where alterations or
additions have been made shall be initialled by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the procuring entity
not later than 7 days prior to the deadline for submission of tenders.



3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days of

receiving the request to enable the tenderer to make timely submission of its tender.

3.18 The tender security shall be in the amount of 0.5 — 2 per cent of the tender price.

Submission of Tenders

4.1

4.2

4.3

4.4

The tenderer shall seal the original and all copies of the tender in two inner envelopes and one
outer envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES” as appropriate.
The inner and outer envelopes shall:

(@) be addressed to the Employer at the address provided in the invitation to tender;

(b)  bear the name and identification number of the Contract as defined in the invitation to
tender; and

(c) provide a warning not to open before the specified time and date for tender opening.

Tenders shall be delivered to the Employer at the address specified above not later than the time
and date specified in the invitation to tender. However, the Employer may extend the deadline for
submission of tenders by issuing an amendment in accordance with Sub-Clause 2.5 in which
case all rights and obligations of the Employer and the tenderers previously subject to the original
deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned to the tenderer
un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing before the deadline
prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice shall be prepared,
sealed, marked,

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION” and “WITHDRAWAL”, as appropriate. No tender may be
modified after the deadline for submission of tenders.



4.5

4.6

Withdrawal of a tender between the deadline for submission of

tenders and the expiration of the period of tender validity specified in the invitation to tender or
as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security pursuant
to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by
submitting tender modifications in accordance with Clause 4.4 or be included in the original
tender submission.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

The tenders will be opened by the Employer, including modifications made pursuant to Clause
4.4, in the presence of the tenderers’ representatives who choose to attend at the time and in the
place specified in the invitation to tender. Envelopes marked “WITHDRAWAL” shall be opened
and read out first. Tenderers’ and Employer’s representatives who are present during the opening
shall sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each tender and of any alternative
tender (if alternatives have been requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Tender Security, and such other details as may be
considered appropriate, will be announced by the Employer at the opening. Minutes of the tender
opening, including the information disclosed to those present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and comparison of tenders and
recommendations for the award of Contract shall not be disclosed to tenderers or any other
persons not officially concerned with such process until the award to the successful tenderer has
been announced. Any effort by a tenderer to influence the Employer’s officials, processing of
tenders or award decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may ask any tenderer for clarification of the tender, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall be sought, offered, or



5.5

5.6

5.7

permitted except as required to confirm the correction of arithmetic errors discovered in the
evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each tender (a)
meets the eligibility criteria defined

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required securities; and (d)
is substantially responsive to the requirements of the tendering documents. A substantially
responsive tender is one which conforms to all the terms, conditions and specifications of the
tendering documents, without material deviation or reservation. A material deviation or
reservation is one (a) which affects in any substantial way the scope, quality, or performance of
the works; (b) which limits in any substantial way, inconsistent with the tendering documents,
the Employer’s rights or the tenderer’s obligations under the Contract; or (c) whose rectification
would affect unfairly the competitive position of other tenderers presenting substantially
responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not subsequently be made
responsive by correction or withdrawal of the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for any arithmetic errors.
Errors will be corrected as follows:

(@) where there is a discrepancy between the amount in figures and the amount in words, the
amount in words will prevail; and

(b)  where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical error, in which case the
adjustment will be made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the Form of Tender
and the corrected tender figure in the main summary of the Bill of Quantities, the amount
as stated in the Form of Tender shall prevail.



5.8

5.9

(d)

(e)

()

The Error Correction Factor shall be computed by expressing the difference between the
tender amount and the corrected tender sum as a percentage of the corrected Builder’s
Work (i.e. Corrected tender sum less P.C. and Provisional Sums)

The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or addition
as the case may be) for the purposes of valuations for Interim Certificates and valuation of
variations.

the amount stated in the tender will be adjusted in accordance with the above procedure
for the correction of errors and, with

concurrence of the tenderer, shall be considered as binding upon the tenderer. If the
tenderer does not accept the corrected amount, the tender may be rejected and the Tender
Security may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be substantially
responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the evaluated tender price
by adjusting the tender price as follows:

()
(b)

(©)

(d)

making any correction for errors pursuant to clause 5.7;

excluding provisional sums and the provision, if any, for contingencies in the Bill of
Quantities, but including Dayworks where priced competitively.

making an appropriate adjustment for any other acceptable variations, deviations, or
alternative offers submitted in accordance with clause 3.12; and

making appropriate adjustments to reflect discounts or other price modifications offered in
accordance with clause 4.6



5.10 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer.

5.11

5.12

Variations, deviations, and alternative offers and other factors which are in excess of the
requirements of the tender documents or otherwise result in unsolicited benefits for the Employer
will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender from the time
of the tender opening to the time the Contract is awarded. Any effort by the Tenderer to influence
the Employer or his employees in his decision on tender evaluation, tender comparison or
Contract award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital
shall be allowed a 10% preferential bias provided that they do not sub-contract work valued at
more than 50% of the Contract Price excluding Provisional Sums to an

non-indigenous sub-contractor.

Award of Contract

6.1

Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender has
been determined to be substantially

responsive to the tendering documents and who has offered the lowest evaluated tender price,
provided that such tenderer has been determined to be (a) eligible in accordance with the
provision of Clauses 1.2, and (b) qualified in accordance with the provisions of clause 1.7 and 1.8.



6.2

6.3

6.4

6.5

6.6

6.7

6.8

Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any tender,
and to cancel the tendering process and reject all tenders, at any time prior to the award of
Contract, without thereby incurring any liability to the affected tenderer or tenderers or any
obligation to inform the affected tenderer or tenderers of the grounds for the action.

The tenderer whose tender has been accepted will be notified of the award prior to expiration of
the tender validity period in writing or by cable, telex or facsimile. This notification (hereinafter
and in all Contract documents called the “Letter of Acceptance”) will state the sum (hereinafter
and in all Contract documents called the “Contract Price”)that the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract. At the same time the other tenderers shall be informed
that their tenders have not been successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer and the successful
tenderer. Within 14 days of receipt the successful tenderer will sign the Agreement and return it
to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall deliver to
the Employer a Performance Security in the amount stipulated in the Appendix to Conditions of
Contract and in the form stipulated in the Tender documents. The Performance Security shall be
in the amount and specified form

Failure of the successful tenderer to comply with the requirements of clause 6.5 shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance Security, the Employer will
promptly notify the other tenderers that their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be allowed for contracts not
exceeding one year (12 months)



6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

The tender evaluation committee shall evaluate the tender within 30 days of the validity period
from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date of notification of
contract award unless there is an administrative review request.

Contract price variations shall not be allowed for contracts not exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 15% of the original
contract price.

Price variation request shall be processed by the procuring entity within 30 days of receiving the
request.

The procuring entity may at any time terminate procurement proceedings before contract award
and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and on request
give its reasons for termination within 14 days of receiving the request from any tenderer.

A tenderer who gives false information in the tender document about its qualification or who
refuses to enter into a contract after notification of contract award shall be considered for
debarment from participating in future public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest standards of ethics during
procurement process and execution of contracts. A tenderer shall sign a declaration that he has
not and will not be involved in corrupt and fraudulent practices.
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the following terms shall be interpreted
as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the
tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by the Project
Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties including all attachments and
appendices thereto and all documents incorporated by reference therein to execute, complete,
and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out the Works
has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to
the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the Contract.



“The Defects Liability Certificate” is the certificate issued by Project Manager upon correction
of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and calculated from the
Completion Date.

“Drawings” include calculations and other information provided or approved by the Project
Manager for the execution of the Contract.

“Day works” are Work inputs subject to payment on a time basis for labour and the associated
materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement Regulations (i.e.
Central or Local Government administration, Universities, Public Institutions and Corporations,
etc) is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the
execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date may be revised only by the Project Manager
by issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

“Project Manager” is the person named in the Appendix to Conditions of Contract (or any other
competent person appointed by the Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible for supervising the execution of the Works



and administering the Contract and shall be an “Architect” or a “Quantity Surveyor” registered
under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under
Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the tendering documents
which are factual and interpretative about the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the Works. It
does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to
carry out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the
Employer, as defined in the Appendix to Conditions of Contract.

Interpretation

2.1

In interpreting these Conditions of Contract, singular also means plural, male also means female
or neuter, and the other way around. Headings have no significance. Words have their normal
meaning in English Language unless specifically defined. The Project Manager will provide
instructions clarifying queries about these Conditions of Contract.



2.2

2.3

If sectional completion is specified in the Appendix to Conditions of Contract, reference in the
Conditions of Contract to the Works, the Completion Date and the Intended Completion Date
apply to any section of the Works (other than references to the Intended Completion Date for the
whole of the Works).

The following documents shall constitute the Contract documents and shall be interpreted in the
following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,

(4) Appendix to Conditions of Contract,

(5) Conditions of Contract,
(6) Specifications,
(7) Drawings,

(8) Bill of Quantities,

(9)  Any other documents listed in the Appendix to
Conditions of Contract as forming part of the Contract.
Immediately after the execution of the Contract, the
Project Manager shall furnish both the Employer and
the Contractor with two copies each of all the Contract
documents. Further, as and when necessary

the Project Manager shall furnish the Contractor [always
with a copy to the Employer| with three [3] copies of such
further drawings or details or descriptive schedules as are



reasonably necessary either to explain or amplify the

Contract drawings or to enable the Contractor to carry out

and complete the Works in accordance with

these Conditions.

Language and Law
3.1 Language of the Contract and the law governing the Contract shall be English language and the
Laws of Kenya respectively unless
otherwise stated.

Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to others after notifying
the Contractor.

Communications

6.1 Communication between parties shall be effective only when in writing. A notice shall be effective
only when it is delivered.

Subcontracting
7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign
the Contract without the approval of the Employer in writing. Subcontracting shall not alter the

Contractor’s obligations.

Other Contractors



8.1

The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities etc. as listed in the Appendix to Conditions of Contract and also with the Employer, as
per the directions of the Project Manager. The Contractor shall also provide facilities and services
for them. The Employer may modify the said List of Other Contractors etc., and shall notify the
Contractor of any such modification.

9 Personnel

9.1

10 Works

10.1

The Contractor shall employ the key personnel named in the Qualification Information, to carry
out the functions stated in the said Information or other personnel approved by the Project
Manager. The Project Manager will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are substantially equal to or better than those of the
personnel listed in the Qualification Information. If the Project Manager asks the Contractor to
remove a person who is a member of the Contractor’s staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and has no further
connection with the Work in the Contract.

The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings. The Works may commence on the Start Date and shall be carried out in accordance
with the Program submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.

11 Safety and Temporary Works



12.

13.

11.1

11.2

11.3

The Contractor shall be responsible for the design of temporary works. However before erecting
the same, he shall submit his designs including specifications and drawings to the Project
Manager and to any other relevant third parties for their approval. No erection of temporary
works shall be done until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the
Temporary works and all drawings prepared by the Contractor for the execution of the temporary
or permanent Works, shall be subject to prior approval by the Project Manager before they can be
used.

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

12.1

Anything of historical or other interest or of significant value unexpectedly discovered on Site
shall be the property of the Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for dealing with them.

Work Program

13.1

Within the time stated in the Appendix to Conditions of Contract, the Contractor shall submit to
the Project Manager for approval a program showing the general methods, arrangements, order,
and timing for all the activities in the Works. An update of the program shall be a program
showing the actual progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining Work, including any changes to the sequence of the activities. The
Contractor shall submit to the Project Manager for approval an updated program at intervals no
longer than the period stated in the Appendix to Conditions of Contract. If the Contractor does
not submit an updated program within this period, the Project Manager

may withhold the amount stated in the said Appendix from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue
program has been submitted. The Project Manager’s approval of the program shall not alter the
Contractor’s obligations. The Contractor may revise the program and submit it to the Project



14.

14.1

15.

15.1

16.

16.1

17.

17.1

17.2

Manager again at any time. A revised program shall show the effect of Variations and
Compensation Events.

Possession of Site

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is
not given by the date stated in the Appendix to Conditions of Contract, the Employer will be deemed to
have delayed the start of the relevant activities, and this will be a Compensation Event.

Access to Site

The Contractor shall allow the Project Manager and any other person authorised by the Project
Manager, access to the Site and to any place where work in connection with the Contract is being
carried out or is intended to be carried out.

Instructions

The Contractor shall carry out all instructions of the Project Manager which are in accordance with the
Contract.

Extension or Acceleration of Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
variation is issued which makes it impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining Work, which would cause the
Contractor to incur additional cost. The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor asking the Project Manager in
writing for a decision upon the effect of a Compensation Event or variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay caused by such failure shall not be considered in assessing
the new (extended) Completion Date.

No bonus for early completion of the Works shall be paid to the Contractor by the Employer.



18.

18.1

19.

19.1

19.2

20.

20.1

20.2

Management Meetings

A Contract management meeting shall be held monthly and attended by the Project Manager and the
Contractor. Its business shall be to review the plans for the remaining Work and to deal with matters
raised in accordance with the early warning procedure. The Project Manager shall record the minutes
of management meetings and provide copies of the same to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting and stated in writing to
all who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events
or circumstances that may adversely affect the quality of the Work, increase the Contract Price or delay
the execution of the Works. The Project Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals on how
the effect of such an event or circumstance can be avoided or reduced by anyone involved in the Work
and in carrying out any resulting instructions of the Project Manager.

Defects

The Project Manager shall inspect the Contractor’s work and notify the Contractor of any defects that
are found. Such inspection shall not affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a defect and to uncover and test any Work that the Project
Manager considers may have a defect. Should the defect be found, the cost of uncovering and making
good shall be borne by the Contractor, However, if there is no defect found, the cost of uncovering and
making good shall be treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects



20.3

21.

21.1

21.2

before the end of the Defects Liability Period, which begins at Completion, and is defined in the
Appendix to Conditions of Contract. The Defects Liability Period shall be extended for as long as
defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of
time specified by the Project Manager’s notice. If the Contractor has not corrected a defect within the
time specified in the Project Manager’s notice, the Project Manager will assess the cost of having the
defect corrected by other parties and such cost shall be treated as a variation and be deducted from the
Contract Price.

Bills Of Quantities

The Bills of Quantities shall contain items for the construction, installation, testing and commissioning
of the Work to be done by the Contractor. The Contractor will be paid for the quantity of the Work done
at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills of Quantities for the
particular item by more than 25 percent and provided the change exceeds 1 percent of the Initial
Contract price, the Project Manager shall adjust the rate to allow for the change.



21.3

22.

22.1

22.2

22.3

22.4

22.5

22.6

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed
cost breakdown of any rate in the Bills of Quantities.

Variations

All variations shall be included in updated programs produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the variations when
requested to do so. The Project Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by the Project Manager and before the
Variation is ordered.

If the work in the variation corresponds with an item description in the Bills of Quantities and if in the
opinion of the Project Manager, the quantity of work is not above the limit stated in Clause 21.2 or the
timing of its execution does not cause the cost per unit of quantity to change, the rate in the Bills of
Quantities shall be used to calculate the value of the variation. If the cost per unit of quantity changes,
or
if the nature or timing of the work in the variation does not correspond with items in the Bills of
Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant
items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may order the variation and make a
change to the Contract price, which shall be based on the Project Manager’s own forecast of the effects
of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work would prevent a quotation being
given and considered without delaying the Work, no quotation shall be given and the variation shall be
treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by
giving early warning.



22.7

23.

23.1

23.2

23.3

23.4

When the Program is updated, the Contractor shall provide the Project Manager with an updated cash
flow forecast.

Payment Certificates, Currency of Payments and Advance
Payments

The Contractor shall submit to the Project Manager monthly applications for payment giving sufficient
details of the Work done and materials on Site and the amounts which the Contractor considers himself
to be entitled to. The Project Manager shall check the monthly application and certify the amount to be
paid to the Contractor within 14 days. The value of Work executed and payable shall be determined by
the Project Manager.

The value of Work executed shall comprise the value of the quantities of the items in the Bills of
Quantities completed, materials delivered on Site, variations and compensation events. Such
materials shall become the property of the Employer once the Employer has paid the Contractor for
their value. Thereafter, they shall not be removed from Site without the Project Manager’s instructions
except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the Contractor the
amounts certified by the Project Manager within 30 days of the date of issue of each certificate. If the
Employer makes a late payment, the Contractor shall be paid simple interest on the late payment in the
next payment. Interest shall be calculated on the basis of number of days delayed at a rate three
percentage points above the Central Bank of Kenya’s average rate for base lending prevailing as of the
first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an award by an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would have been certified in the absence of
dispute.



23.5

23.6

23.7

Items of the Works for which no rate or price has been entered in will not be paid for by the Employer
and shall be deemed covered by other rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall be made in
Kenya Shillings and foreign currency in the proportion indicated in the tender, or agreed prior to the
execution of the Contract Agreement and indicated therein. The rate of exchange for the calculation of
the amount of foreign currency payment shall be the rate of exchange indicated in the Appendix to
Conditions of Contract. If the Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services the Employer reserves the right to pay
the equivalent at the time of payment in the currencies of the countries of such goods and services.
The Employer and the Project Manager shall be notified promptly by the Contractor of an changes in
the expected foreign currency requirements of the Contractor during the execution of the Works as
indicated in the Schedule of Foreign Currency Requirements and the foreign and local currency
portions of the balance of the Contract Price shall then be amended by agreement between Employer
and the Contractor in order to reflect appropriately such changes.

In the event that an advance payment is granted, the following shall
apply:-
a) On signature of the Contract, the Contractor shall at his request, and without furnishing
proof of expenditure, be entitled to an advance of 10% (ten percent) of the original amount
of the Contract. The advance shall not be subject to retention money.

b) No advance payment may be made before the Contractor has submitted proof of the
establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of the advance payment. The
guarantee shall be in the same currency as the advance.

c) Reimbursement of the lump sum advance shall be made by deductions from the Interim
payments and where applicable from the balance owing to the Contractor. Reimbursement
shall begin when the amount of the sums due under the Contract reaches 20% of the
original amount of the Contract. It shall have been completed by the time 80% of this
amount is reached.



The amount to be repaid by way of successive deductions shall be calculated by means of the formula:

R = Alx! —x11)
80 - 20

Where: R = the amount to be reimbursed
A = the amount of the advance which has been granted

X1 = the amount of proposed cumulative payments as a percentage of the original
amount of the Contract. This figure will exceed 20% but not exceed 80%.

X = the amount of the previous cumulative payments as a percentage of the
original amount of the Contract. This figure will be below 80%but not less

than 20%.

d) with each reimbursement the counterpart of the directly liable guarantee may be reduced
accordingly.

24. Compensation Events
24.1 The following issues shall constitute Compensation Events:

(@) The Employer does not give access to a part of the Site by the Site Possession Date stated
in the Appendix to Conditions of Contract.



(b)

()

(d)

(e)
()

(8)

(h)

(i)

0)
(k)

The Employer modifies the List of Other Contractors, etc., in a way that affects the Work of
the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings, specifications or
instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests
upon the Work, which is then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued to
tenderers (including the Site investigation reports), from information available publicly and

from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition, caused
by the Employer or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Employer does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to
the Contractor.

The effects on the Contractor of any of the Employer’s risks.

The Project Manager unreasonably delays issuing a Certificate of Completion.

Other compensation events described in the Contract or determined by the Project Manager
shall apply.

24.2 If a compensation event would cause additional cost or would prevent the Work being completed before
the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion



24.3

24.4

24.5

24.6

25.

25.1

25.2

Date shall be extended. The Project Manager shall decide whether and by how much the Contract Price
shall be increased and whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event upon the Contractor’s
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast. The
Project Manager will assume that the Contractor will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are
adversely affected by the Contractor not having given early warning or not having co-operated with the
Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Appendix to
Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention to make a claim within
thirty days after the event giving rise to the claim has first arisen. The claim shall be submitted within
thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing effect, the Contractor shall
submit an interim claim within the said thirty days and a final claim within thirty days of the end of the
event giving rise to the claim.

Price Adjustment

The Project Manager shall adjust the Contract Price if taxes, duties and other levies are changed
between the date 30 days before the submission of tenders for the Contract and the date of Completion.
The adjustment shall be the change in the amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the date of tender
submission in calculating the cost to the Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for permanent incorporation in the



25.3

Works.

Unless otherwise stated in the Contract, if at any time during the period of the Contract

exchange rates shall be varied and this shall affect the cost to the Contractor of such materials, then
the Project Manager shall assess the net difference in the cost of such materials. Any amount from
time to time so assessed shall be added to or deducted from the Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been calculated in
the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the
events specified thereunder;

(i)

(i)

(iii)

The prices contained in the Contract Bills of Quantities shall be deemed to be based upon
the rates of wages and other

emoluments and expenses as determined by the Joint Building Council of Kenya (J.B.C.)
and set out in the schedule of basic rates issued 30 days before the date for submission of
tenders.A copy of the schedule used by the Contractor in his pricing shall be attached in
the Appendix to Conditions of Contract.

Upon J.B.C. determining that any of the said rates of wages or other emoluments and
expenses are increased or decreased, then the Contract Price shall be increased or
decreased by the amount assessed by the Project Manager based upon the difference,
expressed as a percentage, between the rate set out

in the schedule of basic rates issued 30 days before the date for submission of tenders and
the rate published by the J.B.C. and applied to the quantum of labour incorporated within
the amount of Work remaining to be executed at the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in the rates of wages and other
emoluments and expenses which occur after the date of Completion except during such
other period as may be granted as an extension of time under clause 17.0 of these
Conditions.



25.4

25.5

25.6

25.7

26.

26.1

27.

The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the basic
prices of materials to be permanently incorporated in the Works as determined by the J.B.C. and set
out in the schedule of basic rates issued 30 days before the date for submission of tenders. A copy of
the schedule used by the Contractor in his pricing shall be attached in the Appendix to Conditions of
Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or decreased then the
Contract Price shall be increased or decreased by the amount to be assessed by the Project Manager
based upon the difference between the price set out in the schedule of basic rates issued 30 days before
the date for submission of tenders and the rate published by the J.B.C. and applied to the quantum of
the relevant materials which have not been taken into account in arriving at the amount of any interim
certificate under clause 23 of these Conditions issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic prices of materials which occur after the
date for Completion except during such other period as may be granted as an extension of time under
clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials included in
the schedule of basic rates.

Retention

The Employer shall retain from each payment due to the Contractor the proportion stated in the
Appendix to Conditions of Contract until Completion of the whole of the Works. On Completion of the
whole of the Works, half the total amount retained shall be repaid to the Contractor and the remaining
half when the Defects Liability Period has passed and the Project Manager has certified that all defects
notified to the Contractor before the end of this period have been corrected.

Liquidated Damages



27.1

27.2

28.

28.1

29.

29.1

29.2

29.3

30.

The Contractor shall pay liquidated damages to the Employer at the rate stated in the Appendix to
Conditions of Contract for each day that the actual Completion Date is later than the Intended
Completion Date. The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not alter the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next
payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rate specified in Clause 23.30

Securities

The Performance Security shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a reputable bank acceptable to
the Employer, and denominated in Kenya Shillings. The Performance Security shall be valid until a date
30 days beyond the date of issue of the Certificate of Completion.

Dayworks

If applicable, the Dayworks rates in the Contractor’s tender shall be used for small additional amounts
of Work only when the Project Manager has given written instructions in advance for additional work to
be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on Forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within two
days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Liability and Insurance



30.1 From the Start Date until the Defects Correction Certificate has been issued, the following are the
Employer’s risks:

(@)  The risk of personal injury, death or loss of or damage to property (excluding the Works,
Plant, Materials and Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is
the unavoidable result of the Works, or

(i) negligence, breach of statutory duty or interference with any legal right by the
Employer or by any person employed by or contracted to him except the Contractor.

(b)  The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is
due to a fault of the Employer or in Employer’s design, or due to war or radioactive
contamination directly affecting the place where the Works are being executed.

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is the Employer’s risk except loss or damage due to;

(@) a defect which existed on or before the Completion Date.
(b) an event occurring before the Completion Date, which was not itself the Employer’s risk
(c) the activities of the Contractor on the Site after the Completion Date.

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of personal
injury, death and loss of or damage to property (including, without limitation, the Works, Plant,
Materials, and Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts stated in the
Appendix to Conditions of Contract for the following events;
(@) loss of or damage to the Works, Plant, and Materials;



30.4

30.5

30.6

31.

31.1

32.

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract, and
(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager’s approval before the Start Date. All such insurance shall provide for compensation
required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Employer may effect
the insurance which the Contractor should have provided and recover the premiums from payments
otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt
due.

Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
Both parties shall comply with any conditions of insurance policies.

Completion and taking over

Upon deciding that the Works are complete, the Contractor shall issue a written request to the Project
Manager to issue a Certificate of Completion of the Works. The Employer shall take over the Site and
the Works within seven [7] days of the Project Manager’s issuing a Certificate of Completion.

Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account of the total amount that
the Contractor considers payable to him by the Employer under the Contract before the end of
the Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate and
certify any final payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project Manager shall issue
within 30 days a schedule that states the scope of the corrections or additions that are necessary.
If the final account is still unsatisfactory after it has been resubmitted, the Project Manager shall



33.

decide on the amount payable to the Contractor and issue a Payment Certificate. The Employer
shall pay the Contractor the amount due in the Final Certificate within 60 days.

Termination

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental
breach of the Contract. These

33.2

33.3

fundamental breaches of Contract shall include, but shall not be limited to, the following;

()

(b)

(©)

(d)

(e)

()

the Contractor stops work for 30 days when no stoppage of work is shown on the current
program and the stoppage has not been authorised by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction
or amalgamation;

a payment certified by the Project Manager is not paid by the Employer to the Contractor
within 30 days (for Interim Certificate) or 60 days (for Final Certificate)of issue.

the Project Manager gives notice that failure to correct a particular defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time

determined by the Project Manager;

the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a
cause other than those listed under Clause 33.1 above, the Project Manager shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for convenience.



33.4

34.

34.1

34.2

34.3

34.4

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible. The Project Manager shall immediately
thereafter arrange for a meeting for the purpose of taking record of the Works executed and materials ,
goods, equipment and temporary buildings on Site.

Payment Upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Project Manager shall issue a certificate for the value of the Work done and materials ordered and
delivered to Site up to the date of the issue of the certificate. Additional liquidated damages shall not
apply. If the total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of
Contract by the Employer, the Project Manager shall issue a certificate for the value of the Work done,
materials ordered, the reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the
Works.

The Employer may employ and pay other persons to carry out and complete the Works and to rectify
any defects and may enter upon the Works and use all materials on the Site, plant, equipment and
temporary works.

The Contractor shall, during the execution or after the completion of the Works under this clause
remove from the Site as and when required, within such reasonable time as the Project Manager may in
writing specify, any temporary buildings, plant, machinery, appliances, goods or materials belonging to
or hired by him, and in default the Employer may (without being responsible for any loss or damage)
remove and sell any such property of the Contractor, holding the proceeds less all costs incurred to the
credit of the Contractor.

Until after completion of the Works under this clause the Employer shall not be bound by any

other provision of this Contract to make any payment to the Contractor, but upon such

completion as aforesaid and the verification within a reasonable time of the accounts therefore



35.

35.1

36.

the Project Manager shall certify the amount of expenses properly incurred by the Employer and,
if such amount added to the money paid to the Contractor before such determination exceeds the
total amount which would have been payable on due completion in accordance with this Contract
the difference shall be a debt payable to the Employer by the Contractor; and if the said amount
added to the said money be less than the said total amount, the difference shall be a debt payable
by the Employer to the Contractor.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of
either the Employer or the Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop Work as quickly as possible after receiving
this certificate and shall be paid for all Work carried out before receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

()

(b)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the obtaining or
execution of this or any other Contract for the Employer or for showing or forbearing to show
favour or disfavour to any person in relation to this or any other contract for the Employer.

Enter into this or any other contract with the Employer in connection with which commission has
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the
Contract is made particulars of any such commission and of the terms and conditions of any
agreement for the payment thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his
behalf (whether with or without the knowledge of the Contractor) shall be an offence under the



provisions of the Public Procurement Regulations issued under The Exchequer and Audit Act Cap
412 of the Laws of Kenya.

37. Settlement Of Disputes

37.1 In case any dispute or difference shall arise between the Employer or the Project Manager on his behalf
and the Contractor, either during the progress or after the completion or termination of the Works,
such dispute shall be notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. The
dispute shall be referred to the arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be
appointed by the Chairman or Vice Chairman of any of the following professional institutions;

(i) Architectural Association of Kenya

(i) Institute of Quantity Surveyors of Kenya

(iij)  Association of Consulting Engineers of Kenya

(iv) Chartered Institute of Arbitrators (Kenya Branch)

(V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the aggrieved party shall

take precedence over all other institutions.

37.2 The arbitration may be on the construction of this Contract or on any matter or thing of whatsoever
nature arising thereunder or in connection therewith, including any matter or thing left by this
Contract to the discretion of the Project Manager, or the withholding by the Project Manager of any



37.3

37.4

37.5

certificate to which the Contractor may claim to be entitled to or the measurement and valuation
referred to in clause 23.0 of these conditions, or the rights and liabilities of the parties subsequent to
the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or difference where notice
of a dispute or difference has not been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or difference
shall not commence unless an attempt has in the first instance been made by the parties to settle such
dispute or difference amicably with or without the assistance of third parties. Proof of such attempt
shall be required.

Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:
37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by these
Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance with

these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.



37.6

37.7

37.8

37.9

All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Employer and the Contractor
agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his
powers, have powers to open up, review and revise any certificate,
opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same
manner as if no such certificate, opinion, decision requirement or
notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.



SECTION IV - APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name: THE CHIEF OFFICER OF INFRASTRUCTURE
Address: P.O. BOX1112, NYERI

Name of Authorised Representative: THE CHIEF OFFICER, INFRASTRUCTURE DEVELOPMENT

Telephone:

Facsimile:

The Project Manager is
Name: COUNTY WORKS OFFICER - NYERI COUNTY

Address: P.O. BOX 372, NYERI

Telephone:

Facsimile:

The name (and identification number) of the Contract is upgrading of Wanjithi Githunguri road.

The Start Date shall be AGREED WITH PROJECT MANAGER
The Intended Completion Date for the whole of the Works shall be 12WEEKS FROM DATE OF COMMENCEMENT

The following documents also form part of the Contract: APPENDIX TO CONDITIONS



The Contractor shall submit a revised program for the Works within (14) days of delivery of the Letter of
Acceptance.

The Site Possession Date shall be AGREED WITH PROJECT MANAGER

The Site is located Kabaru ward and is defined in drawings
nos.

The Defects Liability period is 180 days.

Other Contractors, utilities etc., to be engaged by the Employer on the site
Include those for the execution of;

1.

2.

3.

4.

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of the Contractor’s
faulty design is

2. The minimum cover for loss or damage to Equipment is ALL RISK INSURANCE

3. The minimum for insurance of other property is ALL RISK INSURANCE



4. The minimum cover for personal injury or death insurance

o For the Contractor’s employees is

o And for other people is

The following events shall also be Compensation Events:

1.

2.

3.

4.

The period between Program updates is days.

The amount to be withheld for late submission of an updated Program is

The proportion of payments retained is 10 percent.

The Price Adjustment Clause (shall/shall not) apply

The liquidated damages for the whole of the Works is Kshs.5, 000/= (per week)

The Performance Security shall be for the following minimum amounts equivalent as a percentage of the
Contract Price 5 percent (%)



The Completion Period for the Works is 12[Weeks]

The rate of exchange for calculation of foreign currency payments is

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to attach].

Advance Payment shall/ shall not be granted.




SECTION V - SPECIFICATIONS

Notes for preparing Specifications

1.0 Specifications must be drafted to present a clear and

precise statement of the required standards of materials,

and workmanship for tenderers to respond realistically and competitively to the requirements of the
Employer and ensure responsiveness of tenders. The Specifications should require that all materials,
plant, and other supplies to be permanently incorporated in the Works be new, unused, of the most
recent or current models, and incorporating all recent improvements in design and materials unless
provided otherwise in the Contract. Where the Contractor is responsible for the design of any part of
the permanent Works, the extent of his obligations must be stated.

2.0 Specifications from previous similar projects are useful and may not  be necessary to re-write
specifications for every Works Contract.

3.0 There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation and water supply. The General
Specifications should cover all classes of workmanship, materials and equipment commonly involved in
constructions, although not necessarily to be used in a particular works contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

4.0 Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications
of standards for materials, plant and workmanship, existing Kenya Standards should be used as much
as possible, otherwise recognized international standards may also be used.

5.0 The Employer should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives
are possible to the technical solutions indicated in tender documents for certain elements of the
Works, taking into consideration the comparative specialized advantage of potential tenderers. The
Employer should provide a description of the selected parts of the Works with appropriate reference to



Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the
alternative solutions shall be at least structurally and functionally equivalent to the basic design
parameters and Specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation
by the Employer, including drawings, design calculations, technical specifications, breakdown of
prices, proposed construction methodology, and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Employer each on its own merits and
independently of whether the tenderer has priced the item as described in the Employer’s design
included with the tender documents.

SECTION VI - DRAWINGS
Note 1. A list of drawings should be inserted here

2. The actual drawings including Site plans should be annexed in a
separate booklet.



1.0

2.0

SECTION VII - BILL OF QUANTITIES

Notes for preparing Bills of Quantities

The objectives of the Bills of Quantities are,

()

(b)

(a)

To provide sufficient information on the quantities of Works to be performed to enable tenders to
be prepared efficiently and accurately; and

When a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of the Bill of
Quantities should be as simple and brief as possible.

The Bills of Quantities should be divided generally into the following sections:
Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and should state the
methods of measurement which have been adopted in the preparation of the Bill of Quantities
and which are to be used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should be limited to tangible items
such as site office and other temporary works, otherwise items such as security for the Works
which are primarily part of the Contractor’s obligations should be included in the Contractor’s
rates.



(b) Work Items

(i)

(i1)

(iii)

The items in the Bills of Quantities should be grouped into sections to distinguish between
those parts of the Works which by nature, location, access, timing, or any other special
characteristics may give rise to different methods of construction, or phasing of the Works,
or considerations of cost. General items common to all parts of the Works may be grouped
as a separate section in the Bill of Quantities.

Quantities should be computed net from the Drawings, unless directed otherwise in the
Contract, and no allowance should be made for bulking, shrinkage or waste. Quantities
should be rounded up or down where appropriate.

The following units of measurement and abbreviations are recommended for use.

Unit Abbreviation Unit Abbreviation
cubic meter ms3 or cu m millimeter mm
hectare ha month mon
hour h number nr
kilogram kg square meter m2 or sq m
lump sum sum square millimeter | mm?2 or sq mm
meter En week wk
metric ton
(1,000 kg)
(iv) The commencing surface should be identified in the description of each item for Work

involving excavation, boring or drilling, for which the commencing surface is not also the
original surface. The excavated surface should be identified in the description of each item
for Work involving excavation for which the excavated surface is not also the final surface.
The depths of Work should be measured from the commencing surface to the excavated
surface, as defined.



(c) Day work Schedule

A Day work Schedule should be included if the probability of unforeseen work, outside the items included
in the Bill of Quantities, is relatively high. To facilitate checking by the Employer of the realism of rates
quoted by the tenderers, the Day work Schedule should normally comprise:

(i) alist of the various classes of labour, and
materials for which basic Day work rates or
prices are to be inserted by the tenderer,

together with a statement of the conditions
under which the Contractor will be paid for
Work executed on a Day work basis; and

(iij a percentage to be entered by the tenderer against each basic Day work Subtotal amount for

labour, materials and plant representing the Contractor’s profit, overheads, supervision and
other charges.

(c) Provisional Quantities and Sums



(i) Provision for quantity contingencies in any particular
item or class of Work with a high expectation of
quantity overrun should be made by entering specific “Provisional Quantities” or
“Provisional Items” in the Bill of Quantities, and not by increasing the quantities for
that item or class of Work bevond those of the Work normally expected to be
required. To the extent not covered above, a general provision for physical
contingencies (quantity over-runs) should be
made by including a “Provisional Sum” in the
Summary of the Bill of Quantities. Similarly,a
Contingency allowance for possible
price increases should be provided as a
“Provisional Sum” in the Summary of the Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary
approval by avoiding the need to request periodic supplementary approvals as the
future
need arises.

(i)  Provisional sums to cover specialized works normally carried out by Nominated Sub
Contractors should be avoided and instead Bills of Quantities of the specialised
Works should be included as a section of the main Bills of Quantities to be priced by
the Main Contractor. The Main Contractor should be required to indicate the name
(s) of

the specialised firms he proposes to engage to carry out the specialized Works as his
approved domestic sub-contractors. Only provisional sums to cover specialized Works by
statutory authorities should be included in the Bills of Quantities.

(e) Summary
The Summary should contain a tabulation of the separate parts of the Bills of Quantities

carried forward, with provisional sums for Day work, for physical (quantity) contingencies,
and for price contingencies (upward price adjustment) where applicable.



SECTION VIII - STANDARD FORM

(i) Form of Invitation for Tenders

(i) Form of Tender

(iii) Letter of Acceptance

(iv) Form of Agreement

(v)  Form of Tender Security

(vij Performance Bank Guarantee

(viij Bank Guarantee for Advance Payment
(viii) Qualification Information

(ix) Tender Questionnaire

(xi) Confidential Business Questionnaire
(x)  Statement of Foreign Currency Requirement
(xi) Details of Sub-Contractors



FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been pre-qualified to tender for the above project.

We hereby invite you and other pre-qualified tenderers to submit a tender for the execution and completion of
the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a security in the form
and amount specified in the tendering documents, and must be delivered to

[address and location/

at or before (time and date). Tenders will be opened immediately thereafter, in the
presence of tenderers’ representatives who choose to attend.




Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorised Signature

Name and Title




FORM OF TENDER

TO: [Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct, install and complete such
Works and remedy any defects therein for the sum of Kshs. [Amount in
figures/Kenya
Shillings [A

mount in words]

2. We undertake, if our tender is accepted, to commence the Works as
soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, and to

complete the whole of the Works comprised in the Contract within the time stated in the Appendix to
Conditions of Contract.

3. We agree to abide by this tender until [Insert date], and it shall remain binding upon
us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of




duly authorized to sign tenders for and on behalf of [Name
of Employer] of. [Address of Employer]

Witness; Name

Address

Signature

Date




LETTER OF ACCEPTANCE
[letterhead paper of the Employer]

[date]

To:

[name of the Contractor]

[address of the Contractor]

Dear Sir,



This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the Contract Price of
Kshs. [amount in figures/[Kenya Shillings (amount in
words) | in accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract
documents.

Authorized SigNature .........ccciiiiiii i
Name and Title of Signatory ......co.oiiiiiiiiiii e

Attachment : Agreement



FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of[or whose registered office is situated
at]

(hereinafter called “the Employer”) of the one part AND

of[or whose registered office is situated
at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located

at [Place/location of the Works]and the Employer has accepted the tender
submitted by the Contractor for the execution and completion of such Works and the remedying of any
defects therein for the Contract Price of Kshs [Amount in figures],Kenya
Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of this
Agreement i.e.



(i) Letter of Acceptance
(i) Form of Tender
(iij) Conditions of Contract Part I
(iv)  Conditions of Contract Part II and Appendix to Conditions of Contract
(V) Specifications
(vi) Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby

covenants with the Employer to execute and complete the Works and remedy any defects therein in
conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in
consideration of the execution and completion of the Works and the
remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written.

The common Seal of




Was hereunto affixed in the presence of
Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature







FORM OF TENDER SECURITY

KNOW ALL PEOPLE by these presents that WE .......................... having our registered office at
.................. (hereinafter called “the Bank”), are bound unto .................................(hereinafter called “the
Employer”) in the sum of Kshs....................co.. for which payment well and truly to be made to the said

Employer, the Bank binds itself, its successors and assigns by these presents sealed with the Common Seal
of the said Bank this ................ Day of ......... 20,

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity specified in

the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the period
of tender validity:

(@) fails or refuses to execute the form of Agreement in accordance with the Instructions to
Tenderers, if required; or

(b)  fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer
will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the
two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of tender
validity, and any demand in respect thereof should reach the Bank not later than the said date.



[Date [ [signature of the Bank]

[Witness] [Seal]

PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)

(Address of Employer)

Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in pursuance of
Contract No. dated to execute (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with
a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:



NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and we undertake to pay
you, upon your first written demand and without cavil or argument, any sum or sums within the limits of
Kenya Shillings (amount of Guarantee in words) as aforesaid without your needing

to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with
the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to
be performed thereunder or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date




BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,

We, [name and Address of Contractor] (hereinafter called “the
Contractor”) shall deposit with [name of Employer] a bank guarantee to
guarantee his proper and faithful performance wunder the said Contract in an amount of
Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the Contractor, agree unconditionally and

irrevocably to guarantee as primary obligator and not as Surety merely, the payment to
[name of Employer] on his first demand without whatsoever right of objection on
our part and without his first claim to the Contractor, in the amount not exceeding
Kshs [amount of Guarantee in figures] Kenya Shillings
[amount of Guarantee in words], such amount
to be reduced periodically by the amounts recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing from you that
an advance payment of the amount listed above has been paid to the Contractor pursuant to the Contract.



This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until
(name of Employer) receives full payment of the same amount

from the Contract.

Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:

Date:




QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years
Year Volume

Currency Value

1.3 Work performed as Main Contractor on works of a similar nature and volume over the last five
years. Also list details of work under way or committed, including expected completion date.

Project name Name of client Type of work Value of
and contact performed and Contract
person year of

completion




1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List all information
requested below.

Item of Description, Condition(new, | Owned, leased
Equipment | Make and age good, poor) and | (from whom?),
(years) number or to be
available purchased

(from whom?)

(etc.)

1.5 Qualifications and experience of key personnel proposed for administration and execution of the
Contract. Attach biographical data.

Position Name Years of Years of
experience experience in
(general) proposed position

Project Manager

(etc.)




1.6 Financial reports for the last five years: balance sheets, profit and loss statements, auditor’s
reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification requirements: cash in hand,
lines of credit, etc. List below and attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide reference if
contacted by the Employer.

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the Works.



2 Joint Ventures

2.4

2.5

2.6

2.7

The information listed in 1.1 — 1.10 above shall be provided for each partner of the joint venture.

The information required in 1.11 above shall be provided for the joint venture.

Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the tender
on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and which is legally binding on all
partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to incur liabilities and
receive instructions for and on behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall be done exclusively with the
partner in charge.






TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

...................................................................................................

Full address of tenderer to which tender correspondence is to be sent (unless an agent has been
appointed below)

Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if the tenderer
does not have his registered address in Kenya (name, address, telephone, telex)




Signature of Tenderer

Make copy and deliver to: (Name of Employer)




CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2 (d)
whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

Business NamE .....o.oiiiiiiiiiiiiiiiii i

Location of business premises; Country/Town.......coeevvvieninninenn..

Plot NOw.uiiiiiie Street/Road .........coovviiiiiiil.

Postal Address........ccoovveiiiiiiiiiiiininann.. Tel NO. v

Nature Of BUSINESS. ..ttt e e

Current Trade Licence No.......c...ccoevenenen. Expiring date.....................

Maximum value of business which you can handle at any time: K. pound...................c....o...
Name of yoUTr DanKers......o.ovuiiiiiiii i

BrancCh. ..o

Part 2 (a) — Sole Proprietor
Your name in full..............c ABE.oviiiiiii

Nationality......covveviiiiiiiiiiiiiiiiinn. Country of Origin..........c.c..c......



*Citizenship details ..o
Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares

Part 2(c) - Registered Company:

Private or publiC.....couiiiiiiii i
State the nominal and issued capital of the Company-

Nominal KShS. ..o e
ISSUEd KSHS. . ouiiiiiiii i
Give details of all directors as follows:

Name in full. Nationality. Citizenship Details*. Shares.



...................................................................................................

...................................................................................................

...........................................................................

(Title) (Signature) (Date)

Attach proof of citizenship



STATEMENT OF FOREIGN CURRENCY REQUIREMENTS

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of
(name of Contract) being accepted, we would require in accordance with
Clause 21 of the Conditions of Contract, which is attached hereto, the following percentage:

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:
Date: The ............ Dayof ..c.cocevvnnnnen. 20
Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of the Contract Sum, less
Fluctuations.

(Signature of Tenderer)






DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give below
details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.
(1) Portion of Works to be sublet: ...

[i) Full name of Sub-contractor
and address of head office:  .iiiiiiiiii s

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

(2)  Portion of Works to sublet:

(i) Full name of sub-contractor
and address of head office: ...,

(i) Sub-contractor’s experience



To:

of similar works carried out
in the last 3 years with
contract value:

.................................

[Signature of Tenderer) Date

LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

RE: Tender No.




Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been awarded to
you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but not
earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter of

notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER



BILLS OF QUANTITIES
MUKURWEINI WEST WARD: WANJITHI GITHUNGURI ROAD.3.2KM

ITEM DESCRIPTION UNIT | QTY | RATE | AMOUNT
1 Provide, erect and maintain publicity

sign board as per the specifications

provided No 1
2 Allow for a PC Sum for works

inspection item 1 | 100,000 100,000
3 Allow for contractors attendance and

profit on item 2 % 1
4 Grading of road carriage way to shape

including slopes and camber

formation as illustrated in Fig. C1 SM 12,800
5 Provide and compact lateritic (natural)

gravel/murram of CBR greater than
30%, plasticity index of less that
15,lay, spread to 150mm thickness on

the shaped road carriage way. CM 1,536
6 Water and compact the shaped road

carriage way to 100% MDD (AASHTO

T99) sm 11,200

SUBTOTAL - 1

Add provisional sum of 5% of subtotal
1 for contingencies to be expended
only with the express approval of the
engineer. 1

SUBTOTAL - 2

Add the sum of 16% of subtotal -2 for
VAT 1

TOTAL CARRIED TO FORM OF




| TENDER | | |

EXPECTED CONTRACT PERIOD - 60 DAYS

(Attach proposed program /work plan for the whole works)

NB: Program to contain activities flow schedule, equipment and cash flow forecast/estimatescash flow
forecast/estimates.

NOTE

Copies of tender documents to be submitted- 2 No

All unit rates/prices to include all overhead costs, profit and any other accidental cost related there to.
CONTRACTORS NAME AND STAMP ..oeiiiiiii e
SIGNATURE......c.cccoevvvinnnnnnn.

ADDRESS

CELL PHONE e

DD N O e

DA E e

WITNESS NAME

ADDRESS
CELL PHONE e
ID NO
DATE



